BOQ DAMAK CHAMBER OF COMMERCE AND INDUSTRIES DAMAK 1 NO PROVINCE NEPAL

PLEASE FILL RATE IN FIGURE AND IN WORDS AS WELL AS TOTAL DULY

						UNIT PRICE		
NO	DESCRIPTION OF WORKS	BRAND/MODEL	QTY	UNIT	IN FIGURE	IN WORDS	TOTAL(NRS)	REMARKS
1	S/I/T/C OF NVR 64 CHANNEL		1	NOS				
2	S/I/T/C OF FULL HD BOX TYPE CAMERAS		36	NOS				
3	S/I/T/C OF FULL HD PTZ TYPE CAMERAS		2	NOS				
4	S/I/T/C OF FULL HD LPR TYPE CAMERAS		2	NOS				
5	S/I/T/C OF FULL HD 50" LED TV		2	NOS				
7	S/I/T/C OF 3KVA ONLINE UPS (Control Room)		1	NOS				
8	S/I/T/C OF 100 AH BATTERY (Control Room)		8	NOS				
9	L3 Gig ROUTER		1	NOS				
12	HARD DISK DRIVE 6TB PURPLE		8	NOS				
13	NETWORK RACK 12U WITH ACCESSORIES		1	SET				
17	OUTDOOR CAT 6 CABLE PURE COPPER		3	DRUM				
18	ARM FOR CAMERA INSTALLATION		40	NOS				
19	CAMERA BOX		20	NOS				
20	OPTICAL FIBER AND LAYING WITH ALL NECESSARY EQUIPMENTS		9000	MTR				The network should be scaleable upto 1000 cameras
	a) Optical Fiber cable 6 core steel wire							
	b)Laying Charge							
	c)					Buddi		Must submit qty, rate, model (if applicable), for all equipment individually

	d)						
	e)						
	f)						
	POWER CABLE LAYING COST (if required per meter)						
21	CCTV INSTALLATION		40	UNIT			
22	CONNECTORS/ACCESSORIES FOR CCTV		40	SET			
23	MISCELLANEOUS ITEMS						
24	JOYSTICK		2	NOS			
		TAXABLE AMOUNT					
		The Charles	TAX @13%				
		TOTAL					

FOR POWER BACK UP

DESCRIPTION OF WORKS	BRAND	QTY	TINITE				
		¥	UNIT	IN AMOUNT	IN WORDS	TOTAL(NRS)	REMARKS
Supply & installation of Solar PV Panel 300 W/12v all complete.		20	NOS				
Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A							
		20	NOS				
Supply & Installation of Lamp WLED 40 W all complete.		18	NOS				
Battery li-ion 12V, 150AH		20	NOS				
Battery Stand		20	NOS				
Battery & Charge Controller Box		20	NOS				
Hot Deep Galvanized 9m pole		20	NOS				
MS Light arm		18	set				
SPV Mounting Frame		20	set				
Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete.			LS				
Earthing (Chemical Compound Earthing) as per specification & instruction of							
Road way excavation (manually) including disposal, lifting etc. all complete as per specification &							
Providing and placing machine mixed cement concrete (M20) for the foundation and footing etc. including		0.5	m3	C Bright	,		
		0.4	m2				
	Panel 300 W/12v all complete. Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A Supply & Installation of Lamp WLED 40 W all complete. Battery li-ion 12V, 150AH Battery Stand Battery & Charge Controller Box Hot Deep Galvanized 9m pole MS Light arm SPV Mounting Frame Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete. Earthing (Chemical Compound Earthing) as per specification & instruction of engineer all complete Road way excavation (manually) including disposal, lifting etc. all complete as per specification & instruction of engineer of the contractor Providing and placing machine mixed cement concrete (M20) for the	Panel 300 W/12v all complete. Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A Supply & Installation of Lamp WLED 40 W all complete. Battery li-ion 12V, 150AH Battery Stand Battery & Charge Controller Box Hot Deep Galvanized 9m pole MS Light arm SPV Mounting Frame Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete. Earthing (Chemical Compound Earthing) as per specification & instruction of engineer all complete Road way excavation (manually) including disposal, lifting etc. all complete as per specification & instruction of engineer of the contractor Providing and placing machine mixed cement concrete (M20) for the foundation and footing etc. including compaction, curing, testing and all lead	Panel 300 W/12v all complete. Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A 20 Supply & Installation of Lamp WLED 40 W all complete. Battery li-ion 12V, 150AH 20 Battery Stand 20 Battery & Charge Controller Box 20 Hot Deep Galvanized 9m pole MS Light arm 18 SPV Mounting Frame 20 Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete. Earthing (Chemical Compound Earthing) as per specification & instruction of engineer all complete Road way excavation (manually) including disposal, lifting etc. all complete as per specification & instruction of engineer of the contractor Providing and placing machine mixed cement concrete (M20) for the foundation and footing etc. including compaction, curing, testing and all lead	Panel 300 W/12v all complete. 20 NOS Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A 20 NOS Supply & Installation of Lamp WLED 40 W all complete. Battery li-ion 12V, 150AH 20 NOS Battery Stand 20 NOS Battery & Charge Controller Box 20 NOS Hot Deep Galvanized 9m pole 20 NOS MS Light arm 18 set SPV Mounting Frame 20 set Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete. Earthing (Chemical Compound Earthing) as per specification & instruction of engineer all complete Road way excavation (manually) including disposal, lifting etc. all complete as per specification & instruction of engineer of the contractor Providing and placing machine mixed cement concrete (M20) for the foundation and footing etc. including compaction, curing, testing and all lead	Panel 300 W/12v all complete. 20 NOS Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A 20 NOS Supply & Installation of Lamp WLED 40 W all complete. Battery li-ion 12V, 150AH 20 NOS Battery Stand 20 NOS Battery & Charge Controller Box NOS Battery & Charge Controller Box MS Light arm 18 set SPV Mounting Frame 20 set Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete. Earthing (Chemical Compound Earthing) as per specification & instruction of engineer all complete congineer all complete congineer all complete congineer all complete congineer of the contractor Providing and placing machine mixed cement concrete (M20) for the foundation and footing etc. including compaction, curing, testing and all lead	Panel 300 W/12v all complete. 20 NOS Supply & Installation of Charge controller(MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A 20 NOS Supply & Installation of Lamp WLED 40 W all complete. Battery li-ion 12V, 150AH 20 NOS Battery Stand 20 NOS Battery & Charge Controller Box 20 NOS Hot Deep Galvanized 9m pole MS Light arm 18 set SPV Mounting Frame 20 set Interconnecting wires and other accessories (nuts, Bolts & Anchorage bars) including installation all complete. Earthing (Chemical Compound Earthing) as per specification & instruction of engineer all complete as per specification & instruction of engineer all complete as per specification & instruction of engineer all complete as per specification & instruction of engineer of the contractor Providing and placing machine mixed cement concrete (M20) for the foundation and footing eet. including compaction, curing, testing and all lead	Panel 300 W/12 v all complete. 20 NOS Supply & Installation of Charge controller/MPPT) with dusk to dawn funtion, three stage dimming funtion of 15A 20 NOS Supply & Installation of Lamp WLED 40 W all complete. Battery Ii-ion 12V, 150AH 20 NOS Battery Ii-ion 12V, 150AH 20 NOS Battery & Charge Controller Box 20 NOS Battery & Charge Controller Box 20 NOS Supply & Installation all complete in the control of engineer all complete in substitution of engineer all complete in installation all complete installation all control of engineer of the contractor installation and footing etc. including disposal, lifting etc. all complete as per specification & instruction of engineer of the contractor instruction and footing etc. including compaction, curring esting and all lead

		T T							
Form work including selection, cutting,									
nailing, fixing in position as per drawing									
14 & specification for all leads.	5.6	m2							
15 Single Layer Flat brick soling work	0.4	m2							
Painforcement steel (supplying bending									
Reinforcement steel (supplying, bending, binding with binding wire and placing of									
reinforcement bar for RCC work as per									
16 drawing & specification with all lead)	0.02	мт							
To drawing & specification with an read)	0.02	1111							
Total of Non-Vatable Items (S.No	Total of Non-Vatable Items (S.No) = A								
Total of Vatable Items (S.No	Total of Vatable Items (S.No								
Total of Supply & Inst	Total of Supply & Installation One Standalone Solar Street Lamp (D=A+B+C)								
				L					
Yearly Maintenance Cost and Training									

Yearly Maintenance Cost and Training					
000				TAXABLE AMOUNT	
The Canal			TAX @13%		
				TOTAL	